SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 401 CONTRACT ID : B -26341-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FI ELD OFFICE, A 5. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP

4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 396. 000 n

7 203-02000 EXCAVATI ON, COVMON 4, 786. 000 n8

8 203-51223 EXCAVATI ON, WATERWAY 2, 054. 000 n8

9 205-03371 SEDI MENT REMOVE 258. 000 n8
10 205-06930 SPLASHPAD, RI PRAP 1.200 My
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 53. 800 My
12 205-06934 TEMPORARY MULCHI NG 4.600 My
13 205-06936 TEMPORARY SEDI MENT TRAP 26. 600 My
14 205-06938 TEMPORARY SLOPE DRAIN 20. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 4, 050. 000 ng
16 211-07454 STRUCTURE BACKFI LL 603. 900 n8
17 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 258. 000 My
18 303-07449 COVPACTED AGGREGATE, NO 73 330. 200 My
19 304-07508 W DENI NG WTH QC/ QA- HVA, 2, 64, BASE, 25 mm 10. 400 My
20 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 298. 700 My
21 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 445. 700 My
22 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 nmm 1,517. 200 My
23 402-07440 HVA TYPE A, BASE 256. 500 My
24 404-05511 SEAL CQOAT, 2 971. 400 ng
25 404-05514 SEAL CQAT, 5 1, 656. 200 n
26 405-05518 ASPHALT FOR PRI ME COAT 5. 000 ng
27 406-05520 ASPHALT FOR TACK COAT 1.700 My
28 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
29 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
30 601-94689 GUARDRAI L END TREATMENT, OS 3. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 97. 155 m
33 610-07486 HVA FOR APPROACHES, TYPE A 46. 600 My
34 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
35 615-06490 RI GHT OF WAY MARKER 21. 000 EACH
36 615-06505 MONUMENT, B 2.000 EACH
37 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
38 616-02320 GEOTEXTI LES 876. 400 n2
39 616-05688 RI PRAP, CLASS 1 615. 000 My
40 616-06405 RI PRAP, REVETMENT 106. 100 My
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
42 621-06545 FERTI LI ZER 1. 000 My
43 621-06548 SEED M XTURE, CV 4.180 kg
44 621- 06553 SEED M XTURE, R 196. 600 kg
45 621- 06557 SEED M XTURE, T 196. 600 kg
46 621-06565 MULCH NG MATERI AL 4.600 My

47 621-06567 WATER 272. 800 kL



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 401 CONTRACT ID : B -26341-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-06574 SCODDI NG 1, 066. 000 n
49 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
50 622-91786 SEEDLI NG 260. 000 EACH
51 715-05019 PIPE, TYPE 1, G RCULAR 900 mm 29. 300 m
52 715-05049 PI PE, TYPE 4, C RCULAR 200 nm 3. 000 m
53 715-05052 PI PE, TYPE 4, C RCULAR 300 nm 3. 000 m
54 715-05133 PIPE, TYPE 1, G RCULAR 1500 mm 6. 700 m
55 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 49. 100 m
56 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 14. 000 m
57 715-05208 PI PE, TYPE 4, C RCULAR 375 nm 3. 000 m
58 715-05841 CONCRETE ANCHOR, 1500 mm 2.000 EACH
59 715-46005 PI PE END SECTI ON, 375 mm 6. 000 EACH
60 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
61 715-46040 PI PE END SECTI ON, 900 mm 2.000 EACH
62 723-06660 W NGNALL 111.100 n2
63 723-07547 STRUCTURE, PRECAST THREE- S| DED, 4260 nm X 3350 nm 31. 090 m
64 801-04308 ROAD CLOSURE S| GN ASSEMBLY 12. 000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41. 000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
67 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
68 801-07118 BARRI CADE, I11-A 36. 400 m
69 801-07119 BARRI CADE, 111-B 28. 800 m
70 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 8. 000 m
71 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.620 n
72 808-06712 LINE, PAINT, BROKEN, YELLOW 100 nm 60. 000 m
73 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 483. 000 m
74 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 282. 000 m
75 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 600 nm 12. 000 m
76 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 11. 000 EACH
77 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 11. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 431 CONTRACT I D B -26474-A
LETTI NG DATE : 10/ 22/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO 0001 BRI DGE CONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 203-02055 EVBANKVENT 340, 633. 000 n8

6 204-02290 SETTLEMENT PLATE 14. 000 EACH

7 204-02295 Pl EZOVETER 22.000 EACH

8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 98. 800 My

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
10 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 171. 400 n8
11 206-94483 SHEET PILING STEEL, S 2.4 65. 600 n
12 207-07498 SUBGRADE TREATMENT, TYPE A 162. 000 n2
13 211-02050 B BORROW 39, 073. 500 n8
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 58. 800 n8
15 211-07454 STRUCTURE BACKFI LL 39, 467. 800 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 270. 000 My
17 302-06464 SUBBASE FOR PCCP 72.000 n8
18 402-07432 HVA TYPE A, SURFACE 48. 900 My
19 402-07433 HVA TYPE B, SURFACE 14. 200 My
20 402-07438 HVA TYPE B, | NTERMVEDI ATE 23. 800 My
21 402-07440 HVA TYPE A, BASE 81. 400 My
22 404-05511 SEAL CQAT, 2 542. 900 n
23 405-05517 ASPHALT FOR PRI ME COAT 1.100 My
24 406- 05520 ASPHALT FOR TACK COAT 00. 200 My
25 602-06729 BARRI ER DELI NEATCOR 24.000 EACH
26 603-06045 FENCE, CHAIN LINK, 1220 nm 164. 800 m
27 607-06340 PAVED SIDE DI TCH, B 1, 849. 800 m
28 608-05741 W CK DRAIN 357, 488. 000 m
29 608-96298 SAND DRAI N BLANKET 14, 901. 000 n8
30 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 322. 800 n
31 615-06490 RI GHT OF WAY MARKER 3. 000 EACH
32 615-06510 MONUMENT, C 7.000 EACH
33 616-02320 GEOTEXTI LES 4,075. 600 ng
34 616- 06405 Rl PRAP, REVETMENT 2,984. 900 My
35 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
36 621-06545 FERTI LI ZER 8. 000 My
37 621-06553 SEED M XTURE, R 1, 686. 200 kg
38 621-06565 MULCH NG MVATERI AL 40. 100 My
39 621-06567 WATER 5. 900 kL
40 621-06574 SODDI NG 321. 600 n
41 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nmm 685. 200 m
42 701-06011 DYNAM C PI LE LOAD TEST 4.000 EACH
43 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 5.16 mm 356 mm 1,122. 000 m
44 702-51005 CONCRETE, A, SUBSTRUCTURE 298. 400 nB8
45 702-51015 CONCRETE, B, FOOTI NGS 73. 000 n8
46 703-51030 REI NFCRClI NG STEEL 52, 652. 000 kg
47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 68, 792. 000 kg



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 431 CONTRACT ID : B -26474-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE CONSTRUCTI ON

48 703-90512 THREADED BAR SPLI CE 272.000 EACH
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 456. 600 n8
50 706-01268 HANDRAI L, ALUM NUM 1, 828. 300 m

51 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
52 706-51020 CONCRETE, C, RAILING 59. 400 n8
53 707-05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 nmm 658. 400 m

54 709-51821 SURFACE SEAL LUWP LUWP
55 713-91028 TEMPORARY RUNARCUND LUWP LUWP
56 714-07112 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4800 nm X 1200 mm 96. 000 m

57 714-26725 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3600 mm x 1800 mm 60. 000 m

58 714-93641 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1200 mm x 900 nm 89. 000 m

59 715-02399 SAFETY METAL END SECTION, 4:1, 1050 mm 1. 000 EACH
60 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 1. 000 EACH
61 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 1. 000 EACH
62 715-05048 PIPE, TYPE 4, C RCULAR, 150 mm 1, 853. 000 m

63 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 30. 000 m

64 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 70. 100 m

65 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 146. 400 m

66 715-05218 PIPE, TYPE 5, C RCULAR 375 mm 101. 400 m

67 715-05407 PI PE, END BENT DRAIN, 150 mm 78. 000 m

68 715-05890 PI PE EXTENSI ON, C RCULAR, 1050 nm 3.100 m

69 715-46005 PI PE END SECTI ON, 375 mm 11. 000 EACH
70 720-45069 I NLET, P12 3. 000 EACH
71 720-45075 I NLET, R13 4.000 EACH
72 720-45130 I NLET, E7, MODIFIED 1. 000 EACH
73 720-90984 MANHOLE, C2 9. 000 EACH
74 731-93945 FACE PANELS, CONCRETE 9, 416. 300 ng
75 731-93946 WALL ERECTI ON 9, 416. 300 n

76 731-93947 LEVELI NG PAD, CONCRETE 1, 863. 800 m



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 451 CONTRACT ID : BT-25218-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 12. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02241 GUARDRAI L, REMOVE 2, 600. 000 LFT
6 202-51330 PRESENT STRUCTURE, REMOVE LuUwP LUWP
7 202-60820 SURFACE M LLI NG ASPHALT 4, 080. 000 SYS
8 202-91385 I NLET, REMOVE 4. 000 EACH
9 202-99187 FENCE, FARM FI ELD, REMOVE 420. 000 LFT
10 203-02055 EVBANKMVENT 25, 969. 000 CYs
11 203-02070 BORROW 1, 900. 000 Cys
12 203-04815 DRYWELL 6. 000 EACH
13 205-03662 | RRI GATI O\, LANDSCAPE LUWP LUWP
14 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 6. 000 TON
15 205-06937 TEMPORARY SI LT FENCE 8, 775. 000 LFT
16 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 187. 000 CYs
17 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 000. 000 CYs
18 211-02050 B BORROW 1, 000. 000 CYs
19 211-06467 AGGREGATE FOR END BENT BACKFI LL 188. 000 Cys
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 6. 600 CYs
21 211-07454 STRUCTURE BACKFI LL 7,517. 000 Cys
22 212-06281 STOCKPI LED SELECTED MATERI AL 1, 230. 000 CYs
23 212-06282 STOCKPI LED SELECTED MATERI AL, SALVAGED 270. 000 CYs
24 303-07449 COVPACTED AGGREGATE, NO. 73 170. 000 TON
25 303-52308 COWPACTED AGGREGATE, O, 53 1,410. 000 TON
26 304-06464 SUBBASE FCR PCCP 2,185. 000 CYs
27 402-07433 HVA TYPE B, SURFACE 33. 000 TON
28 402-07434 HVA TYPE C, SURFACE 365. 000 TON
29 402-07438 HVA TYPE B, | NTERMVEDI ATE 32. 000 TON
30 402-07441 HVA TYPE B, BASE 27.000 TON
31 406-05521 ASPHALT FOR TACK COAT 4, 000. 000 SYS
32 501-06266 PRCFI LOGRAPH, PCCP LuwP LUWP
33 501-06727 CORI NG PCCP LUWP LuUwP
34 502-06329 PCCP, 12 IN 8, 336. 000 SYS
35 503-05240 D-1 CONTRACTI ON JO NT 3, 640. 000 LFT
36 503-05310 TERM NAL JO NT 156. 000 LFT
37 601-06038 GUARDRAI L END TREATMENT, |1 2.000 EACH
38 601-06233 | MPACT ATTENUATOR, ED, W, TL-3 2.000 EACH
39 601-06728 GUARDRAI L, WR- BEAM 225. 000 LFT
40 601-97079 GRAVEL BARREL ARRAY, REMOVE 2.000 EACH
41 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 325. 000 LFT
42 602-06729 BARRI ER DELI NEATOR 72.000 EACH
43 602- 06945 BARRI ER, CONCRETE, 45 IN 2, 160. 000 LFT
44 602- 06976 BARRI ER, CONCRETE, 45 IN., MOD FI ED 320. 000 LFT
45 603-01891 FENCE GATE, CHAIN LINK, SECURITY, 72 IN X 12 FT. 4.000 EACH
46 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN 140. 000 LFT

47 603-92636 FENCE, CHAIN LINK, 72 IN. 400. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 451 CONTRACT ID : BT-25218-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 604- 04805 PAVER 9, 920. 000 LFT
49 604-90256 S| DEWALK, CONCRETE, 6 IN 1, 430. 000 SYS
50 605-06090 CURB, | NTEGRAL, CONCRETE 139. 000 LFT
51 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 4, 000. 000 LFT
52 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 | N 769. 000 SYS
53 615-06336 MONUMENT 1. 000 EACH
54 615- 06490 RI GHT OF WAY MARKER 12. 000 EACH
55 615-06515 MONUMENT, D 6. 000 EACH
56 615-06530 POST, BENCHVARK 1. 000 EACH
57 616-02320 GEOTEXTI LES 1,721.000 SYS
58 616-06451 Rl PRAP, UNI FORM 590. 000 TON
59 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
60 621-06570 TOP SA L 1, 425. 000 CYs
61 621-06574 SODDI NG 12, 797. 000 SYS
62 621-98038 MJLCH, HARDWOOD SHREDDED BARK 640. 000 CYs
63 622-05627 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 96 68. 000 EACH
64 622-05634 PLANT, CONl FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 232. 000 EACH
65 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 I N 176. 000 EACH
66 622-05650 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 24. 000 EACH
67 622-05652 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 3.5 I N 20. 000 EACH
68 622-05653 PLANT, GROUND COVER 1, 144. 000 EACH
69 622-05654 PLANT, PERENNI AL 1, 720. 000 EACH
70 622-52436 SIGN, DO NOT MOW OR SPRAY 4. 000 EACH
71 701-51195 PILE, STEEL H HP 12 X 53 1, 700. 000 LFT
72 701-98647 PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN, 14 IN 1, 530. 000 LFT
73 702-51005 CONCRETE, A, SUBSTRUCTURE 85. 500 CYs
74 702-51015 CONCRETE, B, FQOOTI NGS 80. 600 Cys
75 702-92857 CONCRETE, C, SUBSTRUCTURE 35. 200 CYs
76 703-51030 REI NFORCI NG STEEL 2, 005. 000 LBS
77 703-51032 REI NFORCI NG STEEL, EPOXY COATED 198, 978. 000 LBS
78 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 592. 500 CYs
79 706-51020 CONCRETE, C, RAILING 74. 100 CYs
80 706-92556 STRUCTURAL STEEL RAI LI NG 605. 400 LFT
81 709-51821 SURFACE SEAL LUWP LUWP
82 709-96826 CONCRETE SURFACE COATI NG LuwP LuUwP
83 711-51038 STRUCTURAL STEEL LuUwP LUWP
84 711-90932 EDAE NG STEEL 1, 088. 000 LFT
85 715-01662 PIPE CLEANING 12 INTO48 IN DA 286. 000 LFT
86 715-05149 PIPE, TYPE 2, CRCULAR, 12 IN 1, 812. 000 LFT
87 715-05151 PIPE, TYPE 2, O RCULAR, 15 IN 73. 000 LFT
88 715-05152 PIPE, TYPE 2, G RCULAR 18 IN. 150. 000 LFT
89 715-05159 PIPE, TYPE 2, G RCULAR 42 IN 206. 000 LFT
90 715-26734 GRATED BOX END SECTION, 11, 10:1, 42 IN 1. 000 EACH
91 715-26764 GRATED BOX END SECTIQON, 11, 10:1, 18 IN 2.000 EACH
92 715-46000 PI PE END SECTION, 12 IN 2.000 EACH
93 720-45041 I NLET, H5 12. 000 EACH

94 720-45250 CATCH BASIN, K10 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 451 CONTRACT ID : BT-25218-A
LETTI NG DATE : 10/ 22/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

95 720-92605 MANHOLE, K2, MODI FI ED 1. 000 EACH
96 724-03276 EXPANSI ON JAO NT SEALI NG SYSTEM 47.600 LFT
97 726-95870 BEARI NG ASSEMBLY 16. 000 EACH
98 726-96576 BEARI NG ASSEMBLY, FI XED 8. 000 EACH
99 728-98377 MASONRY CQATI NG LUWP LUWP
100 731-93945 FACE PANELS, CONCRETE 6, 136. 000 SFT
101 731-93946 WALL ERECTI ON 6, 136. 000 SFT
102 731-93947 LEVELI NG PAD, CONCRETE 344. 000 LFT
103 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4.000 EACH
104 801-06198 PATROLLER 200. 000 DAY
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16. 000 EACH
106 801-06640 CONSTRUCTION SIGN, A 60. 000 EACH
107 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
108 801-06710 FLASH NG ARROW SI GN 400. 000 DAY
109 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LuUwP
110 801-07118 BARRI CADE, 111-A 48. 000 LFT
111 801-07119 BARRI CADE, |11-B 132. 000 LFT
112 802-02475 SI G\, PANEL, REMOVE AND RELQCATE 2.000 EACH
113 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 56. 000 LFT
114 802-07153 W DE FLANGE SI GN PCST SUPPORT FOUNDATI ON, XI 6. 000 EACH
115 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN 28. 000 SFT
116 802- 76065 SIGN PCST, B 18. 000 LFT
117 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,970. 000 LBS
118 807-04744 LI GHTI NG LUWP LUwP
119 807-04744 LI GHTI NG LUWP LuwP
120 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN. 841. 000 LFT
121 808-06714 LINE, PAINT, SOLID, YELLON 4 IN 3, 364. 000 LFT






